Rio Grande Blvd Entries Segment 2, Bridge and SH 121 SB Frontage Rd. Cheek Sparger Road Traffic Signals

BID TABULATION REPORT (BIDDERS 1-5)
MYCOSKIE INCINNIS ASSOCIATES, INC
200 EAST ABRAM STREET
ARLINGTON, TEXAS 76010

MMA # 2183-01-17 BID OPENING LOCATION:  City Hall, Euless, TX
CLIENT: City of Euless BID DATE: 20-Nov-13
PROJECT: Rio Grande Blvd & Entries Segment 2, Bridge and SH 121 SB Frontage Rd. & Cheek Sparger Road Traffic Signals BID TIME: 2:00 P.M.
CITY OF EULESS BID # 002-14 BIDDERS
BID TABULATION AUI Tiseo Sinacola McMahon Jackson
ITEM DESCRIPTION QUANTITY UNIT UNIT COST AMOUNT UNIT COST AMOUNT UNIT COST AMOUNT UNIT COST AMOUNT UNIT COST AMOUNT

SECTION A. RIO GRANDE BLVD. AND ENTRIES, SEGMENT 2

1 8" 4,200 PSI REINF CONCRETE PVMT. (#4 BARS @ 18" OC) 25,000 SY [ $ 3800 $ 950,000.00 | $ 3775 % 943,750.00 | $ 3100 $ 775,000.00 | $ 2912 $ 728,000.00 | $ 36.00 $ 900,000.00
2 6" LIME TREATED SUBGRADE (30#/SY) 26,000 SY | $ 200 $ 52,000.00 | $ 100 $ 26,000.00 | $ 3.00 $ 78,000.00 | $ 159 $ 41,340.00 | $ 230 $ 59,800.00
3 LIME FOR SUBGRADE 390 TON | $ 150.00 $ 58,500.00 | $ 153.00 $ 59,670.00 | $ 140.00 $ 54,600.00 | $ 150.29 $ 58,613.10 | $ 168.00 $ 65,520.00
5 5" 4,200 PSI REINF CONCRETE DRIVEWAY (#4 BARS @ 24" OC) 126 SY | $ 51.00 $ 6,426.00 | $ 48.00 $ 6,048.00 | $ 65.00 $ 8,190.00 | $ 46.33 $ 5,837.58 | $ 55.00 $ 6,930.00
6 BRICK PAVERS-STREET INTERSECTION 10,251 SF | $ 15.00 $ 153,765.00 | $ 460 $ 47,154.60 | $ 400 $ 41,004.00 | $ 435 $ 4459185 | $ 450 $ 46,129.50
7 BRICK PAVERS-MEDIANS (INCLUDING CONC. BASE) 5,762 SF | $ 1500 $ 86,430.00 | $ 870 $ 50,129.40 | $ 11.00 $ 63,382.00 | $ 723 $ 41,659.26 | $ 840 $ 48,400.80
8 REMOVE EXIST. BARRICADE 1 EA | $ 1,183.00 $ 1,183.00 | $ 825.00 $ 825.00 | $ 500.00 $ 500.00 | $ 84750 $ 84750 | $ 250.00 $ 250.00
9 3" SCH 40 PVC CONDUIT (FOR FUTURE SIGNAL CROSSING) 690 LF | $ 1800 $ 12,420.00 | $ 6.90 $ 4,761.00 | $ 6.56 $ 452640  $ 18.08 $ 1247520 | $ 700 $ 4,830.00
10 FRANCHISE CONDUIT CROSSING 250 LF | $ 165.00 $ 41,250.00 | $ 8.80 $ 2,200.00 | $ 840 $ 2,100.00 | $ 36.16 $ 9,040.00 | $ 9.00 $ 2,250.00
11 3" SCH 40 PVC CONDUIT (FOR IRRIGATION CROSSING) 430 LF | $ 18.00 $ 7,740.00 | $ 6.90 $ 2,967.00 | $ 6.56 $ 2,820.80 | $ 18.08 $ 777440 | $ 700 $ 3,010.00
13 BARRIER FREE RAMPS 6 EA | $ 1,100.00 $ 6,600.00 | $ 86250 $ 5,175.00 | $ 1,200.00 $ 7,200.00 | $ 84750 $ 5,085.00 | $ 800.00 $ 4,800.00
14 5' CONCRETE SIDEWALK 3,202 LF | $ 28.00 $ 89,656.00 | $ 2420 $ 77,488.40 | $ 2400 $ 76,848.00 | $ 2373 % 75,983.46 | $ 21.00 $ 67,242.00
15 STABILIZED ROCK ACCESS ROAD 148 SY | $ 2300 $ 3,404.00 | $ 2200 $ 3,256.00 | $ 2400 $ 3,552.00 | $ 1017 $ 1,505.16 | $ 8.00 $ 1,184.00
16 STOP SIGN R1-1 8 EA | $ 472.00 $ 3,776.00 | $ 456.50 $ 3,652.00 | $ 43575 $ 3,486.00 | $ 468.95 $ 3,751.60 | $ 350.00 $ 2,800.00
17 SPEED LIMIT SIGN R2-1 5 EA | $ 47200 $ 2,360.00 | $ 456.50 $ 2,282.50 | $ 43575 $ 2,178.75 | $ 468.95 $ 234475 | $ 350.00 $ 1,750.00
18 MERGE RIGHT SIGN SCW9-2R 2 EA | $ 47200 $ 944.00 | $ 456.50 $ 913.00 | $ 43575 $ 87150 | $ 468.95 $ 937.90 | $ 350.00 $ 700.00
19 DO NOT ENTER SIGN R5-1 4 EA | $ 472.00 $ 1,888.00 | $ 456.50 $ 1,826.00 | $ 43575 $ 1,743.00 | $ 468.95 $ 1,875.80 | $ 100.00 $ 400.00
20 KEEP RIGHT SIGN R4-7 2 EA | $ 472.00 $ 944.00 | $ 456.50 $ 913.00 | $ 43575 $ 87150 | $ 468.95 $ 937.90 | $ 350.00 $ 700.00
21 STREET NAME BLADE 6 EA | $ 97.00 $ 582.00 | $ 9350 $ 561.00 | $ 90.00 $ 540.00 | $ 96.05 $ 576.30 | $ 75.00 $ 450.00
22 LANE CONTROL R3-8B SIGN 2 EA | $ 47200 $ 944.00 | $ 456.50 $ 913.00 | $ 43575 $ 87150 | $ 468.95 $ 937.90 | $ 350.00 $ 700.00
23 THERMOPLASTIC LEFT TURN ARROW PVYMT MARKER 12 EA | $ 131.00 $ 1,572.00 | $ 126.50 $ 1,518.00 | $ 120.75 $ 1,449.00 | $ 12995 $ 1,559.40 | $ 11500 $ 1,380.00
24 THERMOPLASTIC RIGHT TURN ARROW PVMT MARKER 2 EA | $ 131.00 $ 262.00 | $ 126.50 $ 253.00 | $ 120.75 $ 24150 | $ 129.95 $ 259.90 | $ 115.00 $ 230.00
25 THERMOPLASTIC "ONLY" TXT PAVEMENT MARKER 14 EA | $ 142.00 $ 1,988.00 | $ 13750 $ 1,925.00 | $ 13125 $ 1,837.50 | $ 14125 $ 1,977.50 | $ 125.00 $ 1,750.00
26 24" WIDE THERMOPLASTIC STOP BAR 265 LF | $ 6.00 $ 1,590.00 | $ 550 $ 1,457.50 | $ 525 $ 1,391.25 | $ 565 $ 149725 | $ 500 $ 1,325.00
27 8" SOLID REFLECTIVE WHITE STRIPE 1,206 LF | $ 200 $ 2,412.00 | $ 200 $ 2,412.00 | $ 152 $ 183312 | $ 164 $ 197784 | $ 150 $ 1,809.00
28 4" WIDE X 10' LONG REFLECTIVE WHITE STRIPE 142 EA | $ 11.00 $ 1,562.00 | $ 11.00 $ 1,562.00 | $ 1050 $ 1,491.00 | $ 1130 $ 1,604.60 | $ 10.00 $ 1,420.00
29 4" SOLID YELLOW REFLECTIVE STRIPE 631 LF | $ 100 $ 631.00 | $ 110 $ 694.10 | $ 105 $ 662.55 | $ 113 $ 713.03 | $ 100 $ 631.00
30 TYPE Il C-R PAVEMENT MARKER 124 EA | $ 3.00 $ 372.00 | $ 325 % 403.00 | $ 299 3 370.76 | $ 322§ 399.28 | $ 300 $ 372.00
31 DOUBLE RAISED PAVEMENT MARKER 14 EA | $ 300 $ 42.00 | $ 325 % 4550 | $ 299 $ 4186 | $ 322§ 4508 | $ 300 $ 42.00
32 6"X6" YELLOW JIGGLE BARS ALONG 12' DIAGONAL YELLOW 479 LE

LINE @ 10' SPACING $ 8.00 $ 3,832.00 | $ 8.00 $ 3,832.00 | $ 740 $ 3,544.60 | $ 797 $ 381763 | $ 700 $ 3,353.00
33 INSTALL 8" PVC WATER LINE 165 LF | $ 7300 $ 12,045.00 | $ 54.00 $ 8,910.00 | $ 52.00 $ 8,580.00 | $ 3595 $ 5,931.75 | $ 3100 $ 5,115.00
34 8" X 8" TAPPING SLEEVE & VALVE 1 EA | $ 5,154.00 $ 5,154.00 | $ 3,960.00 $ 3,960.00 | $ 4,500.00 $ 4,500.00 | $ 2,358.16 $ 2,358.16 | $ 3,500.00 $ 3,500.00
35 8" X 6" TAPPING SLEEVE & VALVE 1 EA | $ 4,780.00 $ 4,780.00 | $ 3,520.00 $ 3,520.00 | $ 4,250.00 $ 4,250.00 | $ 195354 $ 1,953.54 | $ 3,000.00 $ 3,000.00
36 FIRE HYDRANT ASSEMBLY 2 EA | $ 4,854.00 $ 9,708.00 | $ 3,652.00 $ 7,304.00 | $ 3,950.00 $ 7,900.00 | $ 2,961.79 $ 592358 | $ 2,900.00 $ 5,800.00
37 ADJUST EXISTING FIRE HYDRANTS 8 EA | $ 3,343.00 $ 26,744.00 | $ 1,012.00 $ 8,096.00 | $ 1,750.00 $ 14,000.00 | $ 227752 $ 18,220.16 | $ 1,100.00 $ 8,800.00
38 REMOVE FIRE HYDRANT 1 EA | $ 1,327.00 $ 1,327.00 | $ 605.00 $ 605.00 | $ 750.00 $ 750.00 | $ 29221 % 292211 % 350.00 $ 350.00
39 TRENCH SAFETY 165 LF | $ 1.00 $ 165.00 | $ 550 $ 907.50 | $ 10.00 $ 1,650.00 | $ 514 $ 848.10 | $ 1.00 $ 165.00
40 TESTING 165 LF | $ 50.00 $ 8,250.00 | $ 8.80 $ 1,452.00 | $ 500 $ 825.00 | $ 678 $ 111870 | $ 500 $ 825.00
41 2" IRRIGATION TAP PER IRRIGATION PLANS 2 EA | $ 3,661.00 $ 7,322.00 | $ 4,070.00 $ 8,140.00 | $ 2,250.00 $ 4,500.00 | $ 2,172.20 $ 434440 ( $ 2,600.00 $ 5,200.00
42 8" PVC SANITARY SEWER MAIN PIPE 224 LF | $ 64.00 $ 14,336.00 | $ 70.00 $ 15,680.00 | $ 56.00 $ 12,544.00 | $ 56.96 $ 12,759.04 | $ 3700 $ 8,288.00
43 10" PVC SANITARY SEWER MAIN PIPE 1,416 LF | $ 69.00 $ 97,704.00 | $ 90.25 $ 127,794.00 | $ 58.00 $ 82,128.00 | $ 3574 $ 50,607.84 | $ 3800 $ 53,808.00
44 5'DIA STANDARD MANHOLE 3 EA | $ 10,702.00 $ 32,106.00 | $ 7,040.00 $ 21,120.00 | $ 9,750.00 $ 29,250.00 | $ 6,307.17 $ 18,921.51 | $ 7,700.00 $ 23,100.00
45 8" PVC SANITARY SEWER PLUG 3 EA | $ 1,739.00 $ 5,217.00 | $ 154.00 $ 462.00 | $ 50.00 $ 150.00 | $ 108.09 $ 32427 | $ 2500 $ 75.00
46 10" PVC SANITARY SEWER PLUG 1 EA | $ 1,667.00 $ 1,667.00 | $ 165.00 $ 165.00 | $ 75.00 $ 75.00 | $ 12534 $ 12534  $ 75.00 $ 75.00
47 CONNECT TO EXISTING 10" SEWER 1 EA | $ 2,000.00 $ 2,000.00 | $ 770.00 $ 770.00 | $ 5,000.00 $ 5,000.00 | $ 6,103.73 $ 6,103.73 | $ 1,100.00 $ 1,100.00
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TRENCH SAFETY

SANITARY SEWER TESTING
REMOVE & REINSTALL 18" RCP
FURNISH AND INSTALL 18" RCP
REMOVE AND REINSTALL 21" RCP
REMOVE AND REINSTALL 24" RCP
FURNISH AND INSTALL 24" RCP
REMOVE AND REINSTALL 33" RCP
FURNISH AND INSTALL 33" RCP
REMOVE AND REINSTALL 36" RCP
18" GABION MATTRESS

5 CURB INLET

10' CURB INLET

15'CURB INLET

4'X4"WYE INLET

33" HEADWALL

CONNECT TO EXISTING STORM
CONCRETE COLLAR

TRENCH SAFETY

STORM TROOPER MODEL #SWST-08C
SILT FENCE

4' CURLEX STRIP

INLET PROTECTION

STRAW/HAY CHECK DAM
CONSTRUCTION ENTRANCE
DRILL SEED DISTURBED AREAS
REGRADE STREETS TO 0.1'+/-

STOCKPILE EXCESS DIRT ON-SITE, ADJACENT TO RIGHT-OF-

WAY AT OWNER'S APPROVED LOCATION

FLUSH & CLEAN EX. STORM SYSTEMS & STORM TROOPERS

TOTAL - SECTION A. RIO GRANDE BLVD. AND ENTRIES, SEGMENT 2
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Rio Grande Blvd Entries Segment 2, Bridge and SH 121 SB Frontage Rd. Cheek Sparger Road Traffic Signals
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13,120.00
3,280.00
16,416.00
5,760.00
4,710.00
1,560.00
4,368.00
1,840.00
52,593.00
1,650.00
23,856.00
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615.00
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3,280.00
3,690.00
9,661.50
2,640.00
2,685.00
950.00
2,100.00
1,320.00
46,625.00
1,450.00
21,000.00
20,680.00
20,130.00
4,730.00
15,400.00
1,980.00
3,080.00
1,650.00
4,059.00
19,415.00
16,779.00
3,327.50
1,980.00
4,560.00
1,815.00
14,875.00
89,556.50

22,275.75
5,000.00

1,810,166.75
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16,400.00
3,280.00
5,130.00
3,000.00
1,440.00

490.00
2,352.00
530.00
38,419.00
550.00

19,320.00

17,600.00

16,500.00
3,500.00

22,000.00
4,000.00
3,700.00
1,000.00
6,150.00

17,500.00

16,779.00
6,655.00
1,680.00
1,512.00
3,000.00
5,000.00

56,562.00

12,729.00
5,000.00

1,609,028.59

INOTE: McMahon Contracting used a quanitity of "2" instead of "14" in their proposal for "THERMOPLASTIC "ONLY" TXT PAVEMENT MARKER". This tab has the correct quantity and their bid was increased by $1,695.00.
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SECTION B - BRIDGE

COMPLETE CONSTRUCTION OF THE RIO GRAND DRIVE BRIDGE

TOTAL SECTION B - BRIDGE

SECTION C - SH 121 SB FRONTAGE RD- (STA 389+87-STA 417+51)

110 EXCAVATION (ROADWAY)

132 EMBANKMENT (FINAL DENS CONT) (TY D)

161 COMPOST MANUF TOPSOIL (BOS) 4"

164 CELL FBR MULCH SEED (PERM) (RURAL) (CLAY)

260 LIME TRT (EXIST MATL) (8")

260 LIME (HYD, COM OR QK) (SLRY) OR QK (DRY)

310 PRIME COAT (SS-1)

340 D-GR HMA (METHOD) TY-B PG 64-22

340 D-GR HMA (METHOD) TY-B PG 64-22 UNDERLAYMENT
340 D-GR HMA (METHOD) TY-B SAC-B PG 76-22 (SURFACE)
360 CONC PVMT CONT REINF 8"

432 RIPRAP (CONC.) CL B 5" (VEG. CONTROL)

529 CONC CURB (MONO) (TY 11

529 CONC CURB & GUTTER (TY II)

540 METAL W-BEAM GD FEN (TIN POST)

1

4,430
312
9,239
9,239
5,670
285
1,135
1,837
545
364
2,072
7
318
43
100
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129.00
66.00
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3.00
31.00
27.00
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2,076,500.00

2,076,500.00

101,890.00
4,680.00
9,239.00
9,239.00
28,350.00
42,750.00
4,540.00
163,493.00
52,865.00
46,956.00
136,752.00
3,185.00
954.00
1,333.00
2,700.00

$ 2,247,917.25
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6.90
9.25
2.09
1.03
1.00
153.00
4.75
74.75
78.25
103.50
58.00
300.00
2.00
25.00
26.50
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2,247,917.25

2,247,917.25

30,567.00
2,886.00
19,309.51
9,516.17
5,670.00
43,605.00
5,391.25
137,315.75
42,646.25
37,674.00
120,176.00
2,100.00
636.00
1,075.00
2,650.00

$ 2,350,000.00
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60.00
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1.00
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25.00
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2,350,000.00

55,375.00
936.00
9,239.00
4,619.50
28,350.00
39,900.00
4,891.85
125,375.25
38,913.00
34,398.00
124,320.00
3,850.00
318.00
1,290.00
2,500.00
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3.39
38.36
41.55
39.71
78.11
53.90
78.11
69.28
37.74
197.75
2,825.00
3,378.70
4,633.00
3,164.00
2,147.00
923.38
1,400.81
1.29
20,203.11
1.58
0.53
56.50
56.50
1,017.00
2,689.40
4.93

5.01
5,000.00

1,410,054.00

4.93
10.09
0.98
0.93
1.83
150.29
4.63
73.45
76.84
101.70
49.37
292.67
0.99
22.60
27.12
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1,016.80
5,559.60
4,373.04
1,662.00
1,191.30
781.10
1,509.20
781.10
25,841.44
377.40
16,611.00
22,600.00
20,272.20
4,633.00
25,312.00
2,147.00
1,846.76
2,801.62
793.35
20,203.11
17,673.88
3,527.15
1,356.00
678.00
1,017.00
13,447.00
46,475.11

21,257.43
5,000.00

1,458,543.09

1,410,054.00

1,410,054.00

21,839.90
3,148.08
9,054.22
8,592.27

10,376.10

42,832.65
5,255.05

134,927.65
41,877.80
37,018.80

102,294.64

2,048.69
314.82
971.80
2,712.00
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52.00
115.00
119.00
64.00
139.00
81.00
152.00
165.00
2,700.00
3,600.00
5,000.00
3,600.00
2,700.00
450.00
450.00
1.00
16,000.00
1.30
0.60
70.00
130.00
1,100.00
1,000.00
6.50

4.80
5,000.00

2,000,000.00

8.00
8.00
2.00
0.60
3.25
168.00
5.00
74.00
76.00
100.00
53.00
480.00
2.00
45.00
21.00
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1,640.00
3,280.00
12,426.00
2,080.00
3,450.00
1,190.00
1,792.00
1,390.00
30,213.00
1,520.00
13,860.00
21,600.00
21,600.00
5,000.00
28,800.00
2,700.00
900.00
900.00
615.00
16,000.00
14,541.80
3,993.00
1,680.00
1,560.00
1,100.00
5,000.00
61,275.50

20,366.40
5,000.00

1,634,832.00

2,000,000.00

2,000,000.00

35,440.00
2,496.00
18,478.00
5,543.40
18,427.50
47,880.00
5,675.00
135,938.00
41,420.00
36,400.00
109,816.00
3,360.00
636.00
1,935.00
2,100.00
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544 GUARDRAIL END TREATMENT (INSTALL)
666 REFL PAV MRK TY | (W) (4") (SLD) (90mil)
666 REFL PAV MRK TY Il (W) (4") (SLD)

666 REFL PAV MRK TY | (W) (8") (LNDP) (90mil)
666 REFL PAV MRK TY Il (W) (8") (LNDP)

666 REFL PAV MRK TY | (W) (8") (SLD) (90mil)
666 REFL PAV MRK TY Il (W) (8") (SLD)

677 ELIM PAV MRK & MRKS (4")

678 PAV SURF PREP FOR MRK (4")

678 PAV SURF PREP FOR MRK (8")

400 STORM SEWER EXCAVATION

432 RIPRAP (CONC.) CL B 5" (INLET)

464 RC PIPE (CL 111) (24in)

465 INLET (COMPL) (DROP) (TY 1)

467 SAFE END TRT (TY II) (24in) (RCP) (4:1) P
479 ADJUST MANHOLES & INLETS

ADJUST WATER VALVE

ADJUST WATER METER

ADJUST WATER MANHOLE

ADJUST VENT

ADJUST FIRE HYDRANT

REMOVE FLEX BASE (8" - 11")

REMOVE INLET

REMOVE PIPE

REMOVE METAL BEAM GUARD FENCE

506 TEMP EROSION CONTROL LOG

R6-1 ONE WAY (36"x12")

3,533
3,533
558
558
1,236
1,236
3,600
3,533
1,794
60
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EA
LF
LF
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Rio Grande Blvd Entries Segment 2, Bridge and SH 121 SB Frontage Rd. Cheek Sparger Road Traffic Signals

3,693.00
1.00
0.06
1.00
0.11
1.00
0.11
1.00
0.06
0.06

11.00
682.00
132.00

3,295.00

1,250.00

1,818.00

630.00

3,710.00

3,483.00

3,710.00

4,847.00
7.00

2,063.00

24.00
11.00
6.00
528.00

TOTAL - SECTION C - SH 121 SB FRONTAGE RD - (STA 389+87-STA 417+51)

SECTION D - CHEEK-SPARGER ROAD AT RIO GRANDE BLVD.

110 EXCAVATION (ROADWAY)

132 EMBANKMENT (FINAL DENS CONT) (TY D)
161 COMPOST MANUF TOPSOIL (BOS) 4"

164 CELL FBR MULCH SEED (PERM) (RURAL) (CLAY)
260 LIME TRT (EXIST MATL) (8")

260 LIME (HYD, COM OR QK) (SLRY) OR QK (DRY)
310 PRIME COAT (SS-1)

340 D-GR HMA (METHOD) TY-B PG 64-22 UNDERLAYMENT
360 CONC PVMT CONT REINF 8"

529 CONC CURB (MONO) (TY 11

531 CURB RAMP (TY 9)

666 REFL PAV MRK TY | (W) (4") (SLD) (90mil)

666 REFL PAV MRK TY Il (W) (4") (SLD)

666 REFL PAV MRK TY | (W) (8") (SLD) (90mil)

666 REFL PAV MRK TY Il (W) (8") (SLD)

666 REFL PAV MRK TY | (W) (24") (SLD) (90mil)
666 REFL PAV MRK TY Il (W) (24") (SLD) (90mil)
666 REFL PAV MRK TY | (Y) (4") (SLD) (90mil)

666 REFL PAV MRK TY 11 (Y) (4") (SLD) (90mil)

666 REFL PAV MRK TY | (W) (ARROW) (90mil)

666 REFL PAV MRK TY Il (W) (ARROW) (90mil)
666 REFL PAV MRK TY | (W) (WORD) (90mil)

666 REFL PAV MRK TY Il (W) (WORD) (90mil)

677 ELIM PAV MRK & MRKS (4")

678 PAV SURF PREP FOR MRK (4")

678 PAV SURF PREP FOR MRK (8")

678 PAV SURF PREP FOR MRK (24")

678 PAV SURF PREP FOR MRK (AAROW)

293
312
423
423
832
42
116
187
727
406
2
250
250
240
240
676
676
240
240
2
2
1
1
380
490
240
240

CYy
CcYy
SY
SY
SY
TON
GAL
TON
SY
LF
EA
LF
LF
LF
LF
LF
LF
LF
LF
EA
EA
EA
EA
LF
LF
LF
LF
EA

P PP PP PPO P DB PO P DD P DD N B P HH P B PO B

53.00
30.00
1.00
1.00
6.00
150.00
4.00
102.00
63.00
4.00
1,136.00
1.00
0.06
1.00
0.11
6.00
0.17
1.00
0.06
125.00
6.00
136.00
6.00
1.00
0.06
0.06
0.28
6.00

L e R < A i S e R A R A

©
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3,693.00
3,533.00
211.98
558.00
61.38
1,236.00
135.96
3,600.00
211.98
107.64
660.00
682.00
17,424.00
3,295.00
2,500.00
1,818.00
3,780.00
3,710.00
20,898.00
11,130.00
4,847.00
10,227.00
2,063.00
4,200.00
2,475.00
786.00
1,056.00

713,825.94

15,529.00
9,360.00
423.00
423.00
4,992.00
6,300.00
464.00
19,074.00
45,801.00
1,624.00
2,272.00
250.00
15.00
240.00
26.40
4,056.00
114.92
240.00
14.40
250.00
12.00
136.00
6.00
380.00
29.40
14.40
67.20
12.00

B P PP PO P DB PO PP DD D PP B PP B PO PPN

R S R i = AR < A < A e R

3,575.00
1.00
0.10
1.50
0.15
1.50
0.15
1.00
0.10
0.10

41.00
770.00
72.00
1,980.00
880.00
2,475.00
220.00
220.00
4,400.00
1,540.00
935.00
5.50
1,045.00
25.30
11.00
5.00
515.00

12.50
9.25
2.09
1.03
1.00

153.00
4.75
101.50

58.00

2.00
863.00
1.00
0.10
1.45
0.15
5.50
0.20
1.00
0.10
121.00
5.50
132.00
5.50
1.00
0.10
0.10
0.30
5.50
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©
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3,575.00
3,533.00
353.30
837.00
83.70
1,854.00
185.40
3,600.00
353.30
179.40
2,460.00
770.00
9,504.00
1,980.00
1,760.00
2,475.00
1,320.00
220.00
26,400.00
4,620.00
935.00
8,035.50
1,045.00
4,427.50
2,475.00
655.00
1,030.00

545,884.03

3,662.50
2,886.00
884.07
435.69
832.00
6,426.00
551.00
18,980.50
42,166.00
812.00
1,726.00
250.00
25.00
348.00
36.00
3,718.00
135.20
240.00
24.00
242.00
11.00
132.00
5.50
380.00
49.00
24.00
72.00
11.00

P B P PP PPOP DB P D PP DD DB PO PP B PO PP

R S R < e s A < A e AR ST < A o

3,400.00
1.00
0.05
1.37
0.11
1.37
0.11
0.95
0.05
0.05

10.00
500.00
84.00
2,600.00
2,000.00
950.00
375.00
750.00
1,000.00
750.00

1,750.00

2.66

750.00
15.00
10.50
4.99
488.25

20.00
3.00
1.00
0.50
5.00

140.00
431

92.40

50.00
1.00

1,200.00
0.95
0.05
1.37
0.11
5.25
0.16
0.95
0.05

115.50
5.25
126.00
5.25
0.95
0.05
0.05
0.26
5.25

L e R < A S R = < = A R T A
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3,400.00
3,533.00
176.65
764.46
61.38
1,693.32
135.96
3,420.00
176.65
89.70
600.00
500.00
11,088.00
2,600.00
4,000.00
950.00
2,250.00
750.00
6,000.00
2,250.00
1,750.00
3,886.26
750.00
2,625.00
2,362.50
653.69
976.50

531,718.67

5,860.00
936.00
423.00
211.50
4,160.00
5,880.00
499.96
17,278.80
36,350.00
406.00
2,400.00
237.50
12.50
328.80
26.40

3,549.00
108.16
228.00

12.00
231.00
10.50
126.00
5.25
361.00
24.50
12.00
62.40
10.50
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3,672.50
1.02
0.06
1.47
0.11
1.47
0.11
1.02
0.06
0.06

12.34
678.00
49.69

3,277.00

1,243.00

1,808.00

2,277.52

83.29

1,175.98

2,351.95

2,277.53
6.73

619.89
8.62
11.30
5.65
525.45

5.04
10.09
0.98
0.93
4.15
150.29
4.63
99.44
50.84
0.78
1,073.50
1.02
0.06
1.47
0.11
5.65
0.17
1.02
0.06
124.30
5.65
135.60
5.65
1.02
0.06
0.06
0.28
5.65

P B P PP PO P DB P DD PO P DB PO PP B PO PP

©
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3,672.50
3,603.66
211.98
820.26
61.38
1,816.92
135.96
3,672.00
211.98
107.64
740.40
678.00
6,559.08
3,277.00
2,486.00
1,808.00
13,665.12
83.29
7,055.88
7,055.85
2,277.53
9,832.53
619.89
1,508.50
2,542.50
740.15
1,050.90

499,559.37

1,476.72
3,148.08
414,54
393.39
3,452.80
6,312.18
537.08
18,595.28
36,960.68
316.68
2,147.00
255.00
15.00
352.80
26.40
3,819.40
114.92
244.80
14.40
248.60
11.30
135.60
5.65
387.60
29.40
14.40
67.20
11.30
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P PP PP PO P DB PO P DB P DD N B PP P HPR OB

3,000.00
1.00
0.05
1.50
0.10
1.50
0.10
1.00
0.05
0.05
1.00

600.00
67.00

3,600.00

1,400.00

2,500.00

125.00
150.00
500.00

2,000.00

1,100.00
2.00

500.00
15.00
3.00
1.30
350.00

8.00
9.00
3.00
0.60
8.00
168.00
5.00
99.00
60.00
2.00
800.00
1.00
0.05
1.50
0.10
5.00
0.15
1.00
0.05
115.00
5.00
120.00
5.00
1.00
0.05
0.10
0.25
5.00

P B P PP PO P DB PO P PO P DB P B PP B PO PP

¥

P PP PP PPO P DB PO P DD P DD DB PP P B PR HB

3,000.00
3,533.00
176.65
837.00
55.80
1,854.00
123.60
3,600.00
176.65
89.70
60.00
600.00
8,844.00
3,600.00
2,800.00
2,500.00
750.00
150.00
3,000.00
6,000.00
1,100.00
2,922.00
500.00
2,625.00
675.00
170.30
700.00

515,987.60

2,344.00
2,808.00
1,269.00
253.80
6,656.00
7,056.00
580.00
18,513.00
43,620.00
812.00
1,600.00
250.00
12.50
360.00
24.00
3,380.00
101.40
240.00
12.00
230.00
10.00
120.00
5.00
380.00
24.50
24.00
60.00
10.00
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Rio Grande Blvd Entries Segment 2, Bridge and SH 121 SB Frontage Rd. Cheek Sparger Road Traffic Signals

678 PAV SURF PREP FOR MRK (WORD) 1 EA | $ 6.00
SAWCUT & DOWEL EXIST. PAVMT. (W/ #4 BARS @ 18" OC) 382 LF | $ 5.00
ADJUST WATER VALVE 3 EA | $ 1,037.00
REMOVE FLEX BASE (8" - 11") 333 SY | $ 10.00
LANE CONTROL SIGN R3-8 1 EA | $ 528.00
TOTAL SECTION D - CHEEK-SPARGER ROAD AT RIO GRANDE BLVD.

SECTION E - CHEEK-SPARGER TRAFFIC SIGNAL

TRAFFIC SIGNAL INSTALLATION 1 LS | $ 130,672.00
WIRELESS RADIO INSTALLATION & INTEGRATION 1 LS | $ 10,795.00
ADVANCED TRAFFIC MANAGEMENT SYSTEM 1 LS | $ 1,739.00
TOTAL SECTION E- CHEEK-SPARGER TRAFFIC SIGNAL

SECTION F- FRANCHISE UTILITIES - ELECTRICAL CIVIL AND GAS LINES
FURNISH AND INSTALL ONCOR CIVIL 1 LS | $ 57,000.00
FURNISH AND INSTALL ATMOS ENERGY 1 LS | $ 145,000.00
STREET LIGHT (SEGMENT 2 ONLY) 26 EA | $ 1,335.00

TOTAL SECTION F- FRANCHISE UTILITIES - ELECTRICAL CIVIL AND GAS LINES

SECTION G - LANDSCAPE AND IRRIGATION (MEDIANS)

CRAPE MYRTLE, 45 GAL. 71 EA | $ 330.00
SHRUBS, 1 GAL. 641 EA | $ 9.00
SHRUBS, 1 GAL. 147 EA | $ 24.00
SEASONAL COLOR 448 EA | $ 1.00
COMPOST, 3" DEPTH 5,850 SF | $ 1.00
SHREDDED HARDWOOD MULCH 5,850 SF | $ 0.39
1' METER & BOX 2 EA | $ 3,526.00
SLEEVES, MAINLINE, LATERAL, BUBBLERS 1 LS | $ 43,974.00
DRIP AREA, INCLUDING VALVES 5,850 SF | $ 1.00
TOTAL SECTION G- LANDSCAPE AND IRRIGATION (MEDIANS)

SECTION H - ENTRY FEATURES AND LITTLE BEAR BRIDGE

CRAPE MYRTLE, 45 GAL. 6 EA | $ 330.00
SHRUBS, 5 GAL. 1 EA | $ 28.00
SHRUBS, 3 GAL. 9 EA | $ 26.00
SHRUBS, 2 GAL. 44 EA | $ 13.00
SHRUBS, 1 GAL. 27 EA | $ 8.00
4" POTS, SEASONAL COLOR 565 EA | $ 1.00
4" POTS, LANTANA 134 EA | $ 2.00
COMMON BERMUDA SOD 3,009 SF | $ 0.35
COMPOST, 3" DEPTH, INCLUDING TILLING 590 SF | $ 1.00
SHREDDED HARDWOOD MULCH, 2" DEPTH 590 SF | $ 0.39
18" X 48" FIBERGLASS POTS BY CHANDLER 10 EA | $ 1,044.00
PROFESSIONAL POTTING COMPOST FOR PLANTERS 60 CF | $ 3.00
IRRIGATION SYSTEM EXTENSION FROM RIO GRANDE, PER PLANS 1 LS | $ 8,977.00
HUNTER XCH-1200-ASS HYBRID IRRIGATION CONTROLLER 2 EA | $ 886.00
ENTRY FEATURE FOUNDATIONS 2 EA | $ 14,381.00

©® B B © B PP

©®» H B

B P PP PP
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6.00
1,910.00
3,111.00
3,330.00

528.00

121,010.72

130,672.00
10,795.00
1,739.00

143,206.00

57,000.00
145,000.00
34,710.00

236,710.00

23,430.00
5,769.00
3,528.00

448.00
5,850.00
2,281.50
7,052.00

43,974.00
5,850.00

98,182.50

1,980.00
28.00
234.00
572.00
216.00
565.00
268.00
1,053.15
590.00
230.10
10,440.00
180.00
8,977.00
1,772.00
28,762.00

©® B B © B P OB

@H H B

L S R e

PO PP PO PP PP O PN B PP

5.50
9.00
220.00
5.50
512.00

125,741.00
6,325.00
19,100.00

117,535.00
115,500.00
1,910.00

362.50
9.50
26.25
1.63

0.75

0.43
4,000.00
33,375.00
0.85

362.50
31.25
28.75
13.75

8.50
1.63
2.38
0.39
0.75
0.43
900.00
3.25
9,875.00
975.00
12,800.00
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5.50
3,438.00
660.00
1,831.50
512.00

91,511.46

125,741.00
6,325.00
19,100.00

151,166.00

117,535.00
115,500.00
49,660.00

282,695.00

25,737.50
6,089.50
3,858.75

730.24
4,387.50
2,515.50
8,000.00

33,375.00
4,972.50

89,666.49

2,175.00
31.25
258.75
605.00
229.50
920.95
318.92
1,173.51
442.50
253.70
9,000.00
195.00
9,875.00
1,950.00
25,600.00

©® B B R R A A
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R R R A A

5.25
9.64
375.00
2.66
488.25

120,000.00
6,000.00
18,000.00

110,000.00
63,000.00
2,000.00

304.50
7.98
22.05
1.37

0.63

0.36
1,750.00
31,500.00
2.10

304.50
26.25
24.15
11.55

7.14

1.37

2.00

0.33

0.63

0.36
756.00
2.73
10,500.00
2,625.00
15,000.00
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5.25
3,682.48
1,125.00

885.78
488.25

85,937.53

120,000.00
6,000.00
18,000.00

144,000.00

110,000.00
63,000.00
52,000.00

225,000.00

21,619.50
5,115.18
3,241.35

613.76
3,685.50
2,106.00
3,500.00

31,500.00

12,285.00

83,666.29

1,827.00
26.25
217.35
508.20
192.78
774.05
268.00
992.97
371.70
212.40
7,560.00
163.80
10,500.00
5,250.00
30,000.00
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5.65
4.15
518.59
29.52
525.45

129,950.00
10,735.00
1,728.90

56,500.00
59,031.20
1,327.75

327.70
8.59
23.73
1.47

0.68

0.38
1,525.50
30,171.00
0.77

327.70
28.25
25.99
12.43

7.68
1.47
2.15
0.35
0.68
0.38
813.60
2.94
8,927.00
881.40
26,265.16
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5.65
1,585.30
1,555.77
9,830.16

525.45

93,010.53

129,950.00
10,735.00
1,728.90

142,413.90

56,500.00
59,031.20
34,521.50

150,052.70

23,266.70
5,506.19
3,488.31

658.56
3,978.00
2,223.00
3,051.00

30,171.00
4,504.50

76,847.26

1,966.20
28.25
233.91
546.92
207.36
830.55
288.10
1,053.15
401.20
224.20
8,136.00
176.40
8,927.00
1,762.80
52,530.32
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5.00
3.50
125.00
4.00
350.00

207,000.00
10,000.00
30,000.00

129,000.00
40,000.00
2,000.00

325.00
9.00

9.00

1.50

0.75

0.50
930.00
33,000.00
0.85

325.00
30.00
28.00
13.00

8.00
1.50
2.50
0.40
0.75
0.50
900.00
3.00
9,000.00
900.00
85,000.00
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5.00
1,337.00
375.00
1,332.00
350.00

94,154.20

207,000.00
10,000.00
30,000.00

247,000.00

129,000.00
40,000.00
52,000.00

221,000.00

23,075.00
5,769.00
1,323.00

672.00
4,387.50
2,925.00
1,860.00

33,000.00
4,972.50

77,984.00

1,950.00
30.00
252.00
572.00
216.00
847.50
335.00
1,203.60
442.50
295.00
9,000.00
180.00
9,000.00
1,800.00
170,000.00
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Rio Grande Blvd Entries Segment 2, Bridge and SH 121 SB Frontage Rd. Cheek Sparger Road Traffic Signals

SANDBLAST CARVED, LIMESTONE SLAB, SIGNS 2 EA | $ 11,363.00
STONE & CMU ENTRY FEATURE WALLS & COLUMNS 365 TON | $ 919.00
ENTRY FEATURE FOUNTAIN 1 EA | $ 97,368.00
BRIDGE LIGHT FIXTURE 1 LS | $ 25,000.00
TOTAL SECTION H - ENTRY FEATURES AND LITTLE BEAR BRIDGE

ALTERNATE BID ITEM

6" SOIL CEMENT SUBGRADE (30#/SY) 26,000 SY [ $ 2.00
SOIL CEMENT FOR SUBGRADE 390 TON| $ 120.00

TOTAL ALTERNATE BID ITEM

TOTAL SECTION A - RIO GRANDE BLVD. AND ENTRIES, SEGMENT 2

TOTAL SECTION B - BRIDGE

TOTAL SECTION C - SH 121 SB FRONTAGE RD

TOTAL SECTION D - CHEEK-SPARGER ROAD AT RIO GRANDE BLVD.

TOTAL SECTION E - CHEEK-SPARGER TRAFFIC SIGNAL

TOTAL SECTION F - FRANCHISE UTILITIES - ELECTRICAL CIVIL AND GAS LINES
TOTAL SECTION G - LANDSCAPE AND IRRIGATION (MEDIANS)

TOTAL SECTION H - ENTRY FEATURES AND LITTLE BEAR BRIDGE

GRAND TOTAL

TOTAL ALTERNATE BID ITEM

CALENDAR DAYS

©® B

P op B P PP PR B

22,726.00
335,435.00
97,368.00
25,000.00

®h H BB

536,396.25

52,000.00 | $
46,800.00 | $

98,800.00

2,137,205.00
2,076,500.00
713,825.94
121,010.72
143,206.00
236,710.00
98,182.50
536,396.25

6,063,036.41

98,800.00

180 DAYS

9,750.00
160.00
230,000.00
25,000.00

1.00
190.00
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19,500.00
58,400.00
230,000.00
25,000.00

10,000.00

150.00
30,000.00
25,000.00

©®H O BB

385,929.08

4.00
100.00

26,000.00 | $
74,100.00 | $

100,100.00

1,810,166.75
2,247,917.25
545,884.03
91,511.46
151,166.00
282,695.00
89,666.49
385,929.08

5,604,936.06

100,100.00

None given
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20,000.00
54,750.00
30,000.00
25,000.00

188,614.50

104,000.00
39,000.00

143,000.00

1,609,028.59
2,350,000.00
531,718.67
85,937.53
144,000.00
225,000.00
83,666.29
188,614.50

5,217,965.58

143,000.00

180 DAYS

®H H BB

$
$

9,994.85
160.57
43,855.30
25,000.00

2.39
110.74

% ©®H H BB

©® B

Do PPy PP B

19,989.70
58,608.05
43,855.30
25,000.00

11,500.00

500.00
30,245.00
25,000.00

©®H H BB

224,765.41

62,140.00 | $ 2.50
43,188.60 | $ 127.00

105,328.60

1,458,543.09
1,410,054.00
499,559.37
93,010.53
142,413.90
150,052.70
76,847.26
224,765.41

4,055,246.26

105,328.60

180 DAYS

P BB PP B BB @ & (23 © oo s

©

23,000.00
182,500.00
30,245.00
25,000.00

456,868.60

65,000.00
49,530.00

114,530.00

1,634,832.00
2,000,000.00
515,987.60
94,154.20
247,000.00
221,000.00
77,984.00
456,868.60

5,247,826.40

114,530.00

None given



